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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Invitation to Bid for IB 2022 – 157E   

 

Procurement of Proposed Construction of AA ZAPA Health Center Phase II, Caloocan 

City 
 

The DEPARMENT OF HEALTH - METRO MANILA - CENTER FOR HEALTH 

DEVELOPMENT, through the 2022 HFEP FUNDS intends to apply the sum of Four Million 

Nine Hundred Ninety-Nine Thousand Nine Hundred Ninety-Seven Pesos and Sixty-Four 

Centavos (P 4,999,997.64) being the Approved Budget for the Contract (ABC) to payments 

under the contract for IB 2022 – 157E Procurement of Proposed Construction of AA ZAPA 

Health Center Phase II, Caloocan City. Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

 

1. The DEPARMENT OF HEALTH - METRO MANILA - CENTER FOR HEALTH 

DEVELOPMENT now invites bids for the above Procurement Project.  Completion 

of the Works is required one hundred twenty (120) calendar days.  Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

2. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

3. Interested bidders may obtain further information from DEPARMENT OF HEALTH 

- METRO MANILA - CENTER FOR HEALTH DEVELOPMENT Mandaluyong 

City at BAC Office c/o BAC Secretariats and inspect the Bidding Documents at the 

address given below during office hours from 8:30 AM – 4:00 PM Monday to Friday. 

 

4. A complete set of Bidding Documents may be acquired by interested bidders on 

November 23, 2022 to December 13, 2022 from given address and website/s below 

and upon payment of the applicable fee for the Bidding Documents, pursuant to the 

latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos 

(Php5,000.00). It may also be downloaded free of charge from the website of the 

Philippine Government Electronic Procurement System (PhilGEPS) and the website of 

the Procuring Entity, provided that Bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids.  

 

5. The DEPARMENT OF HEALTH - METRO MANILA - CENTER FOR HEALTH 

DEVELOPMENT will hold a PRE-BID CONFERENCE1 on December 01, 2022, 

9:00 AM at MM-CHD Amphitheater, Mandaluyong City, which shall be open to 

prospective bidders.  

 

6. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address indicated below, on or before December 13, 2022, 9:00 AM. Late bids 

shall not be accepted. 

 

                                                 

1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

Pre-Bid Conference.  
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7. All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

8. Bid opening shall be on December 13, 2022 at 10:00 AM at the DOH – NCRO 

Amphitheater, Mandaluyong City.  Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

 

9. The DEPARMENT OF HEALTH - METRO MANILA - CENTER FOR HEALTH 

DEVELOPMENT reserves the right to reject any and all bids, declare a failure of 

bidding, or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby 

incurring any liability to the affected bidder or bidders. 

 

10. For further information, please refer to: 

 

MM-CHD, BAC Office 

ALELI ANNIE GRACE P. SUCIACAL, MD, MPH BAC CHAIRPERSON 

BAC Secretariat c/o Ma. Rossana C. Fariñas  

Block 6 Barangay Road, Welfareville Compound 

Barangay Additional Hills, Mandaluyong City 1550 

531-00-34/37 loc. 308 

bacoffice@ncro.doh.gov.ph 
 

11. You may visit the following websites: 

 

For downloading of Bidding Documents: 

http://ncroffice.doh.gov.ph/BidsAndAwardsCommittee 

 

 

_____________________________________________ 

                                               ALELI ANNIE GRACE P. SUCIACAL, MD, MPH  

                                               BAC, Chairperson 

 
 

 

 

 

 

 

 

 

 

 

 

 

 SGD 

mailto:bacoffice@ncro.doh.gov.ph
http://ncroffice.doh.gov.ph/BidsAndAwardsCommittee
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, DEPARMENT OF HEALTH - METRO MANILA - 

CENTER FOR HEALTH DEVELOPMENT invites Bids for the Procurement of 

Proposed Construction of AA ZAPA Health Center Phase II, Caloocan City, with 

Project Identification Number IB 2022 – 157E. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2022 in the 

amount of P 4999,997.64. 

 

2.2. The source of funding is: 

 

a. SAA No. 2022-02-0531 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
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prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

 

7.1. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  
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10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
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14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 

calendar days from the date of Opening of Bids. Any bid not accompanied by 

an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
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19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

 

a. Repair. Rehabilitation and/or Construction of Health Facilities 

b. completed within three (3) years prior to the deadline for the submission 

and receipt of bids. 

7.1 

 

“Subcontracting is not allowed.” 

10.3 PCAB License (at least Small B)  

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 
Key Personnel 

General 

Experience 
Relevant Experience 

Project Manager 
Minimum of 10 

years’ experience 

Must have managed at least 3 

health facilities/offices 

construction or 

repair/renovation in the last 5 

years  

Civil 

Engineer/Architect 
Minimum of 5 

years’ experience 

Must have supervised at least 

1 health facility/office  

construction or 

repair/renovation in the last 3 

years  

Electrical Engineer 
Minimum of 5 

years’ experience 

Must have supervised at least 

1 health facility/office  

construction or 

repair/renovation in the last 3 

years  

Safety 

Engineer/Officer 
Minimum of 2 

years’ experience 

Must have implemented and 

managed safety programs for 

health facility/office 

construction or 

repair/renovation works 

QC/QA 

Engineer/Officer 
Minimum of 2 

years’ experience 

Should have 

managed/participated in any 

health facility/office 

construction or 

repair/renovation works 
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General Foreman 
Minimum of 3 

years’ experience 

Must have supervised at least 

1 health facility/office 

construction or 

repair/renovation in the last 2 

years  

 

10.5 The minimum major equipment requirements are the following: 

Equipment Capacity 
Number 

of Units 

1. Dump truck/Elf truck  1 

2. Demolition Hammer/Electric Jack 

Hammer 

 1 

3. Oxy-acetylene cutting machine  1 

4. Rebar cutter  1 

5. Rebar bender  1 

6. Portable electric drill  1 

7. Portable electric grinder  1 

8. Welding machine  1 

9. Steel scaffolding  1 

 

12 No further instructions. 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC to be bid, if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC to be bid if bid 

security is in Surety Bond. 

19.2 Partial bids are allowed, as follows:   

Not Applicable 

20 No further instructions. 
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The following documents must be submitted within 3 days upon receipt of Notice 

of Award: 

1.  Construction schedule and S-curve;  

2. Manpower schedule;  

3. Construction methods; 

4.  Equipment utilization schedule; 
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5. Construction safety and health program approved by the Department of 

Labor and Employment; 

6. PERT/CPM or other acceptable tools of project scheduling; 

7. List of key personnel by name and designation; and, 

8. Program of Works for the first 15days. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 The Intended Completion Date is one hundred twenty (120) calendar 

days  

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor [insert date].  

6 The site investigation reports are: Site Investigation Report must be 

certified by the End-user 

7.2 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures: Fifteen (15) years. 

 

10 a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [15] working days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is Seven Hundred Forty-Nine 

Thousand Nine Hundred Ninety-Nine Pesos and Sixty-Four Centavos 

(P749,999.64) 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which “as built” drawings are required is upon completion of 

the project. 

15.2 The amount to be withheld for failing to produce “as built” drawings by 

the date required is [amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 

 

 

 

 

PROJECT : CONSTRUCTION OF AA ZAPA HEALTH CENTER (PHASE II) 

   

LOCATION : J.P. RIZAL, MAYPAJO, CALOOCAN CITY 

 

SUBJECT : SUMMARY OF WORKS/ SCOPE OF WORKS 

 

 

The CONTRACTOR shall fully and faithfully deliver, undertake and perform the complete supply of materials, labor, 
consumables, tools, equipment, coordination, technical supervision and other facilities needed for Construction 
of AA Zapa Health Center (Phase II) based on the work items covered as indicated in the plans, specifications, 
supplementary drawings and bid documents at the Contract Price and within the Contract Time herein stipulated. 
The scope of works generally include all as stated hereunder but not limited to the following: 

 

I. GENERAL REQUIREMENTS 
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1. Mobilization and Demobilization 

 

1.1. Furnish all labor, materials, equipment, tools and other facilities to complete the entire 
works, which include mobilization, demolition, structural, architectural, sanitary and electrical 
works It must be render ready for use of AA Zapa Health Center in accordance with the plans 
and specifications and other contract documents. 

 

2. Rental of Equipment 

3. Billboard secured with Frames 

 4.1 The Contractor must provide an 8’ x 8’ billboards secured with frames in COA format.  

 

4. Occupational Safety and Health Requirements 

4.1. Enforced standard safety procedures throughout the contract period. 

4.2. Workers must be in proper safety attire/ uniform for the duration of the projects. 

4.3. First aid kits must be available at the site at all times. 

 

5. Temporary Facilities, Warehouses, Perimeter Fences/ Safety Nets 

 

5.1 Temporary facilities shall include but not limited to the following items: 

5.1.1. Workshops, warehouses, stockpile areas and storage for materials, equipment, 

spares, fuel and oil but in no way pose as a hazard to the premises; 

5.1.2 Workforce facilities including potable water supply, electrical power requirements, 

drainage, sewage disposal, sanitation, first aid, refuse collection, temporary fences and 

barricades and fire protection facilities. 

 

5.2. Provide watchmen to guard the site and its premises throughout the duration of the project 
including during work suspension and time extensions. 

5.3. Provide perimeter fencing for construction site that will provide protections. 

 

5.4. Replace work damaged by failure to provide protections, without cost to the Owner. 
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6. Permit and Clearances 

 6.1 The Contractor must seek all necessary permits and clearances for the construction in 
advance  to prevent unnecessary delay. 

 

7. Project Coordination and Supervision 

7.1. The Contractor is responsible in coordinating the various parts of the trades of work. 

7.2. The Contractor must employ competent professionals to oversee the construction work. 

 

8. Workmanship 

 

8.1 The Contractor must employ skilled and competent workers who regularly engage or 
specialize in the type of work specified shall do the work.  

 

8.2 The workmanship at all phases of work shall be of the very best of trade. 

 

9. Submittals 

 

9.1. A list of materials and finishes sample for submittals shall be provided prior to installation. 

 

9.2. Submit for approval the following: 

a. Materials for testing 

b. Shop Drawing for all work requiring fabrication 

c. Mock-up of fabricated items 

d. Material/finishing sample so specified with corresponding information as to the color, 

size, make and other pertinent data as outlined in the Technical Specifications. 

Materials/Finishes not approved should not be installed. 
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II. PRE-CONSTRUCTION WORKS 

 Furnish all labor materials, equipment, plant and other facilities and perform all operations 
necessary to complete the preparation of site shown and herein after specified. 

 

 Materials shall be stored properly and work shall be conducted in such manner as to preserve 
all references approved by the architect/ engineer.  

 

 Protect existing utility lines from damage within the site and adjoining areas.  Any existing utility 
lines that will be damaged shall be repaired by the Contractor. Utility lines which will be affected 
by the construction implementation shall be relocated without extra cost to the Owner; 

 

 All fences removed for excavation shall be returned to their original condition except that 
damaged portions will be replaced with new fencing at the Contractor's expense. 

 

  Existing underground pipes, tunnels, etc., shall be brought to the attention of the DOH – 
MMCHD HFEP Architect / Engineer for evaluation. 

 

 The contractor shall provide all necessary instruments for work. 

 

 

1. Cleaning, Hauling and Disposal of Demolished Materials / Waste Material 

14.1 Clean and haul debris. Clear the construction site from all debris, vegetation and any 
organic materials to ground level for a workable environment; 

 

14.2 Pile neatly all salvaged materials of value in a location designated by the Owner without 
extra compensation; 

 

14.3 Unless otherwise specified by the Owner, disposal of debris and other excess materials 
which is of no value to the Owner shall be done by the Contractor. All disposal must be 
accompanied by a report and duly inspected. 

 

2. Earth fill 

 

15.1 Place fill materials in horizontal loose layers in such manner as to produce a uniform 
thickness of materials. Placement shall start in the deepest area in progress approximately 
parallel to the finished grade. Thickness of layers before compaction shall not exceed 9 
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inches for cohesive soils. No fill materials shall be placed on areas where free water 
standing, or on surfaces which have not been approved. 

 

15.2. Compact each layer of fill with equipment to achieve 95% of maximum density at optimum 
moisture when cohesive soils are tested in accordance with ASTM D1557 or 75% of relative 
density when cohesion less soils are tested in accordance with ASTM D2040. 

 

15.3. In case of cohesive soil, do not compact materials when the moisture content varies more 
than 3% from the optimum moisture content. Maintain moisture content by wetting in drying 
manipulation. Suspend compaction operation when encountering rain and other 
unsatisfactory conditions. 

 

3. Sand Bedding for Pipes 

 

16.1 Use sand around buried sewer or water pipes. Sand is bedded beneath and around 
buried plumbing lines to avoid damage.  

 

4. Pest Control and Termite Proofing 

17.1 The application of the chemical solution for a post construction shall be performed by a 
competent pest controller. This treatment consists of drilling holes and filling it with a 
recommended pesticide emulsion and sealing the holes after treatment.  

 

5. Demolition of Existing Building, Site Clearing and grubbing 

 

1.2. Protect all salvaged materials taken from cleaning and grubbing.  They shall be the property 
of the Owner and the Contractor shall not appropriately claim any of it.  The Contractor shall 
be responsible for the salvaged materials until the completion of construction unless 
removed by the Owner; 

 

1.4. Demolition, removal and disposal of all affected building parts and other building 
components covered by the plans, scope of works and bill of quantities. 

 

 

III. CONCRETE WORKS 
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1. Unless otherwise specified herein, concrete work shall conform the requirements of the ACI 
Building Code. Full cooperation shall be given other trades to install embedded items.  

 

2. Cement to be concrete shall conform to the requirements to the specification for Portland Cement 
(ASTM C-150). 

 

3. Water used in mixing concrete shall be clean and free from other injurious amount of oils, acids, 
alkaline, organic materials or other substances that may deleterious to concrete or steel. 

 

4. Fine aggregates shall consist of hard, tough, durable, uncoated particles. The shape of the 
particles shall be generally rounded or cubicle and generally free from flat or elongated particles. 
The stipulated percentage of fines in the sand shall be obtained either processing of natural sand 
or by the production of a suitably graded manufactured sand. 

 

5. Coarse aggregate shall consist of gravel, crushed or rock, or a combination of gravel and rock. 
Coarse aggregate shall consist of hard, tough durable clean and uncoated particles. The size to 
be used in the various parts of the work shall be in accordance with the following: 

Size -  3/4 “for all columns, beams, footings and suspended slabs.  

Maximum of 1-1/2” for slab on fill. 

 

 

IV. FORMWORKS 

1. Every scaffold shall be of good construction of sound materials and strength for the purpose for 
which it is intended; 

2. Scaffold shall be erected, added, altered or dismantled only under the supervision of the person 
in charge of the construction 

3. All materials used in any scaffold shall be inspected before use. 

4. Supply and installation of sufficient forms, scaffoldings, bracings and staging during all phases 
of construction work/duration; 

5. Forms shall be used whenever necessary to confine the concrete and shape it to the required 
lines, or to insure the concrete of contamination with materials caving from adjacent excavated 
surfaces. Forms shall have sufficient strength to withstand pressure resulting from placement 
and vibration of the concrete, and shall be maintained rigidly in correct position. Forms shall be 
sufficiently tight to prevent loss of mortars from concrete. Forms for exposed surfaces against 
which back fill will not be placed, shall be lined with form grade plywood. 
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6. Before placing the concrete, the contact surfaces of the formed shall be cleaned of encrustations 
of mortars, the grout or other foreign materials, and shall be coated with a commercial form oil 
that will effectively prevent sticking and will not stain the concrete surfaces 

 

7. Do not remove forms or shoring until the concrete members have acquired sufficient strength to 
support their weight and subsequent construction loads without defection. Forms shall be moved 
in a manner to assure safety of the structure. 

 

8. Form and supports shall remain in place until the concrete has attained sufficient strength to 
support the loads to be applied but in no case shall they be stripped in less than the following 
minimum periods 

a. Columns    - 2 days 
b. Walls    - 2 days 
c. Sides of Girders and Beams - 2 days 
d. Floor Slabs   - 14 days 
e. Shoring for beams and girders - 14 days 
f. Beam and Girders  - 14 days 

 

9. Re-shore immediately after stripping slab, beams and girders that support subsequent formwork. 
Retain re-shore as many levels as required to combine the live load capacities of cured floors to 
support the loads of the subsequent fresh construction loads. Re-shore at minimum of two 
consecutive levels. 

 

 

V. STEEL REINFORCEMENTS  

 

includes all necessary consumables and hardware 

 

1. Supply fabrication and installation of 12mmø deformed bar as main reinforcement bar, 10mmø 
as lateral ties on the proposed construction of Reinforced Columns and Roof Beams (see plan 
for size and specification). 

 

2. Reinforcing bars shall conform to the requirements of ASTM standards and specification for billet 
steel bars for concrete reinforcements (9A15-625) and to specifications to minimum 
requirements for the deformed steel bars for concrete reinforcements (A305-56). The main 
reinforcing shall be as follows: 

a. Diameter 12 & smaller, fy  = 40,000 psi 
b. Diameter 16 & larger, fy  = 60,000 psi 

 

All secondary ties such as stirrups, spirals, and insert plain bars shall be as follows: 
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a. Diameter 12 & smaller, fy  = 40,000 psi 
b. Diameter 16 & larger, fy  = 40,000 psi 

 

 

VI. MASONRY WORKS 

1. Supply and installation of concrete hollow blocks, 700psi 150 mm thick for exterior walls and 
700psi 100mm thick for interior walls to include reinforcement installation with gauge 16 G.I. tie 
wire, concrete mortar and grout (mix 1:3) and placing of sealant and backer rod; (ready to receive 
paint); 

2. Cement plastering, smooth, plain cement plaster finish to CHB Wall mortar mix 1:3; ready to 
receive paint; Painting measured separately; 

3. Supply and Application of cement water proofing compound on CHB walls; 

4. Unless otherwise specified, the vertical and horizontal reinforcement for CHB shall be indicated 
in the standard details. 

 

5. Lintel beams to be used shall be (t x 0.20m) reinforced by 4-12 mm bars within 10mm to 300mm 
O.C. ties where “t” is the CHB wall thickness. 

 

6. Lintel beams shall be provided at top of CHB wall openings. It shall be extended at least 20mm 
beyond the openings. 

 

7. For high walls, lintel beams shall be provided at 3000mm on center. 

 

8. For long walls stiffener columns shall be provided at 300mm on center. 

 

9. Where CHB walls adjoin R.C. Columns in beams, provide dowels on R.C. column and beams 
prior pouring to match CHB wall reinforcement. The dowels shall be 12 mm bars at 600mm, on 
center. 

 

10. Where column and beams have been poured without the CHB wall dowels, provided ½” diameter 
bolts at 400 mm on center. These anchors shall be drilled and grouted w/ conc. Epoxy. No 
chipping off of concrete columns is allowed unless permitted by the Engineer. 

 

 

VII. DOORS AND WINDOWS 



 

40 

 

A. Supply & Installation of Doors with necessary hardware and consumables; (See Plans for Details); 

 

1. D1 - 12mm Thk. Tempered Glass Powder Coated Aluminum Framed Door with 1" Ø Stainless 
C-Type Pull Handle both sides and complete locking devices (2.1m x 0.8m, 2 panels); 

 

2. D2 - PVC door with louver (2.10m x 0.8m) Lever door knobs, hinges and all necessary 
consumables and accessories; 

 

3. D3 - Flushed door (2.1m x 0.9m) including Jamb, Lever door knobs, hinges, and all necessary 
consumables and accessories; 

 

4. D4 - Double leaf flushed door (0.80m x 2.10m) and (0.4m x 2.10m) with 1/4" thk glass including 
jamb. level door knobs, self-closing hinges and all necessary consumables and accessories; 

 

5. D5 - PVC Door with louver (2.1m x 0.9m) including jamb, level door knobs, hinges and all 
necessary consumables and accessories; 

 

6. D6 - Door with louver (2.10m x 1.5m) including jamb, level door knobs, hinges and all necessary 
consumables and accessories 

 

B. Supply & Installation of Glass Windows with Aluminum Frame, necessary hardware and consumable (See 
Plans for Details); 

 

1. W1 - 6mm thk glass sliding window on Powder Coated Aluminum frame (1.6m x 1.2m) including 
necessary consumables, hardware and accessories; 

 

2. W2 - 6mm thk glass awning window on Powder Coated Aluminum frame (1.5m x 0.6m) including 
necessary consumables, hardware and accessories; 

 

3. W3 - 6mm thk glass awning window on Powder Coated Aluminum frame (1.5m x 0.6m) including 
necessary consumables, hardware and accessories; 

 

4. W4 - 6mm thk glass awning window on Powder Coated Aluminum frame (0.7m x 0.6m) including 
necessary consumables, hardware and accessories 
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5. W5 - 6mm thk glass awning window on Powder Coated Aluminum frame (0.7m x 0.6m) including 
necessary consumables, hardware and accessories 

 

6. W6 - 6mm thk glass awning window on Powder Coated Aluminum frame (0.8m x 1.2m) including 
necessary consumables, hardware and accessories 

 

 

VIII. STEEL WORKS 

 

A.  Roof Framing Works 

1. Supply, fabrication and installation of roof framing, 2” x 2” x ¼” as main structural member (King 
post, top chord, bottom chore and member) 2” x 4” C-Purlins as purlin including necessary 
consumables, hardware and accessories; 

 

B.  Stainless Railings 

1. Supply and installation of Stainless Grab Railings for PWD at Ground Floor comfort room (Fixed 
type 2.7 lm) 

2. Supply and installation of 50mm Stainless Pipe Handrail (1@ 900mm, 1@600mm High from 
ramp/landing floor level) Fully welded on 50mm Vertical Pipe Railing (support) 

3. Supply and installation of 32 mm Stainless Pipe Handrail (1@ 900mm High), and 32mm 
Stainless Pipe Handrail ((1@600mm High from landing floor level) Fully welded on 38mm 
Vertical Pipe Railing (support) 

C.  AA Zapa Signage and Logo 

1. Supply, fabrication and installation of concrete finished Health Center or City Health Office Logo; 

2. Supply, fabrication and installation of 

3. All works shall be done in accordance with the approved plans and specifications. 

  

IX. TINSMITHRY WORKS 

1. Supply and installation of 0.6mm thk. 1.04m nominal width Preformed/prepainted G.I. ribbed 
type roofing; cold rolled steel substrate, commercial quality; oil free polyester paint, oven baked, 
GA 24, Long Span with 10mm thick double sided Insulation including all necessary consumables 
and hardware (Adapt existing roof color); and, 

2. Supply and installation of prepainted ridge roll and valley gutter, Ga. 24 (0.5mm) 24” x 2440mm, 
prepainted, wall flashing, Ga. 24 (0.5mm) 24” x 2440mm, prepainted end wall flashing, Ga. 24 
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(0.5mm) 24” x 2440mm, prepainted, Box Gutter, Ga. 24 (0.6mm) 24” x 2440mm, including 
Framing Accessories (stainless) complete with accessories and all necessary consumables. 

 

X. CARPENTRY WORKS 

 

Ceiling Works 

1. Supply and installation of Ceiling Boards, 5mm Thk. Fiber Cement, 4' x 8' on metal furring 
spaced @ 400mm. OC both ways including accessories and all necessary consumables;  

2. Supply and installation of 5mm thick, 1.2m x 0.6m acoustic ceiling boards on second floor 
ceiling. 

 

3. All works shall be done in accordance with the approved plans and specifications. 

 

Cabinetry Works 

 

1. Supply and Fabrication of counter cabinet, desk cabinet and overhead cabinet, open shelves 
cabinet at reception area, dentist room, consultation room (G.F), medical dispensing room/ 
supply room, minor surgical room, breastfeeding room, hand wash area, sputum collection area, 
sterilization room, laboratory room, records & admin/ computer room, consultation room(2F), 
open storage (TB DOTS), pantry, FPO room and pre-natal room. 

 

2. Lumber shall be the approved quality of the respective kinds for the various parts of the work, 
well-seasoned, thoroughly dry, and free from large, loose or unsound knots, sups, shakes, and 
other imperfections impairing its strength, durability or appearance. All finishing lumber to be 
used shall be completely dried and shall not contain more than 14% moisture. 

 

3. All concealed lumber shall be sprayed with anti anay or bukbok liquid. 

 

4. Surface in contact with masonry and concrete coated with creosote or equivalent.  

 

5. All door sashes well-seasoned, flush type, solid frame or hollow core. Interior doors shall be HDF 
moulded doors. Exterior doors shall be of kiln dried panels door or HDF moulded doors. 

 

6. All unexposed lumber for framings shall be of tanguile. All door jambs shall be of Yakal or as 
specified. Cornices and baseboards shall be of KD tanguile.  
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7. Execute rough carpentry in best, substantial, workmen like manner. Erect framing true to line, 
levels and dimension, squared, aligned, plumbed, well spliced and nailed, and adequately 
braced, properly fitted using mortise and tenon joints. 

 

8. Accurately milled to details, clean cut molding profiles, lines, scrape, sand smooth, mortise, 
tenon, splice, join, block, nail screw, bolt together, as approved, in manner to allow free play of 
panels, avoid swelling, shrinkage, ensure work remains in place without warping, splitting or 
opening of joints. Do not install mill work and case until concrete and masonry worked have been 
cured and will not release moisture harmful to wood work. 

 

9. Secure work to ground, otherwise fasten in position to hold as drawn surfaces, lines and levels. 
Make finished work flat, plumb, true 

 

 

 

XI.  TILE WORKS 

 

 Comfort Room 

 

1. Supply and Installation of 300mm x 300mm Unglazed Tiles including floor topping preparation (50mm 
thk. mortar bed mortar mix 1:3) and supply & application of tile adhesive & tile grout and all necessary 
consumables (Comfort Room flooring and wall tiles and stairs), provide sample for approval (Flooring 
Non-Skid, Others Verify); 

 

2. Supply and Installation of 600mm x 600mm Synthetic Granite Tiles including topping preparation 
(50mm thk. mortar bed mortar mix 1:3) and supply & application of tile adhesive & tile grout and all 
necessary consumables (Second floor common Area), provide sample for approval (Flooring Non-
Skid, Others Verify); and 

3.  

 

Common Area 

 

4. Supply and Installation of 600mm x 600mm Synthetic Granite Tiles including topping preparation 
(50mm thk. mortar bed mortar mix 1:3) and supply & application of tile adhesive & tile grout and all 
necessary consumables (Second floor common Area), provide sample for approval (Flooring Non-
Skid, Others Verify); and 

5.  
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Concrete Ramp 

 

6. All finishes shall be done in accordance with the plans and specifications. 

 

Other materials 

 

7. Supply and Installation of 600mm x 600mm Synthetic Granite Tiles including topping preparation 
(50mm thk. mortar bed mortar mix 1:3) and supply & application of tile adhesive & tile grout and all 
necessary consumables (Second floor common Area), provide sample for approval (Flooring Non-
Skid, Others Verify); and 

 

 

 

XII.  PAINTING WORKS 

interior (walls, ceiling and stairs) and exterior including all necessary consumables and hardware; 

 

1. Interior (walls, stairs and ceiling): Supply and application of Latex Paint and Semi-gloss, full putty-

includes miscellaneous items with one (1) priming coat and two (2) finish coats to include surface 

preparations; 

2. Exterior: Supply and application of Dirt Resisting Latex Paint, full putty-includes miscellaneous items 

with one (1) priming coat and two (2) finish coats to include surface preparations; 

3. Painting of all Doors, and Door Jambs;  

 

4. Parapet wall: Supply and application of Water Resisting Latex Paint, full putty-includes miscellaneous 

items with one (1) priming coat and two (2) finish coats to include surface preparations. 

5. Painting should be executed in a manner widely accepted and should follow manufacturer’s 

instruction for painting process; 

6. Proper surface preparations and coating time intervals should be observed; 

7. All surface imperfections should be puttied smooth except when textured finish is required; 

8. Color selection and surface designation prior to painting shall be approved by the Architect/Engineer-

In-Charge; and, 

9. All finishes shall be done in accordance with the plans and specifications. 
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XIII. IPLUMBING WORKS 

 

All works shall be done under the direct supervision of a licensed plumber and in strict 
accordance with these specifications and of the methods as prescribed by the National Plumbing 
Code of the Philippines, National Building Code and the applicable rules and regulations of 
Caloocan City. 

 

1. Supply and installation of: 
i. good quality of Water Closet, Tank Type Dual Flush ceramic water closet including 

bidet hose complete with dual valve, flexible hose, fittings and all other accessories and 
consumables in Ground Floor and Second Floor; 

 

ii. good quality of Wall Hung Lavatory complete w/ counter mounted stainless steel faucet, 
hardware, fittings &amp; accessories; 

 

iii. good quality of Countertop Lavatory complete w/ counter mounted stainless steel 
faucet, hardware, fittings &amp; accessories; 

 

iv. good quality of Faucet and Kitchen Sink; 

 

v. of good quality of Floor Drains (100mm x 100mm, Brass) w/ brass plug w/ spanner 
wrench socket, cast iron connector, fittings, &amp; accessories; and, 

 

vi. Roughing-ins, piping works of waterline system and sanitary system complete with 
fittings and accessories including concrete cutting, breaking, restoration of affected 
areas and supply of PPR and PVC; 

 

2. Install plumbing fixtures free and open to afford easy access for cleaning. 

 

3. Install plumbing fixture as indicated on drawings, furnishing al brackets, cleats, plates and 
anchors required to support fixtures rigidly in place. 

 

4. Install all fixtures and accessories in location directed in accordance with manufacturer’s 
instruction, minimizing pipe fittings. 
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5. Protect items with approved means to maintain its perfect conditions. Remove damaged or 
defective work and replace good quality work without extra cost to owner. 

 

6. All soil and drainage pipes shall have a minimum slope of 2%. 

 

7. Vertical pipes shall be secured strongly by hooks to building framing. Provide suitable bracket or 
chairs at the floors from which they start. 

 

8. Where an end or circuit vent pipe form any fixtures or line of a fixtures is connected to a vent line 
serving other fixtures, connection shall be at least four (4) feet 1.20M above floor in which fixtures 
are located, to prevent use of any vent line as a waste. 

 

9. Horizontal pipes shall be supported by well secured strap hangers. 

 

10. Connection of water closets to soil pipes shall be made by means of flanged plates and asbestos 
packing without used of rubber putty or cement. 

 

11. Make all joints air and water – tight; for joining pipes, the following shall be used; 
i. For bell spigot join cast iron and waste pipes, caulk with oakum or jute and soft pig lead  
ii. Lead to cast iron pipe use brass ferrule wiped on lead side and caulked into ball of cast 

iron soil pipe  
iii. Concrete pipes: bell and spigot or tongue and groove use yarning material and cement 

mortar 

 

12. Provide correctly located opening of proper sizes where required in walls and floors for pass of 
pipes. 

 

13. All times to be embedded in concrete shall be thoroughly clean and free from all rust, scale and 
paint. 

 

14. All changes in pipe sizes on drain, waste and vent lines shall be provided with reducing fittings 
or recessed reducers. 

 

15. High corrosive nature ground within site shall be taken into account by plumber. Protective 
features shall be installed to prevent corrosion or all water pipes installed underground. 

 

16. Extend piping to all fixture, outlets and equipment from gate valves installed in the branch near 
the riser. 
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17. All pipes shall be cut accurately to measurements, and worked into place without springing or 
forcing. 

 

18. Care shall be taken as not to weaken structural portion of the building. 

 

19. Testing and commissioning with the presence of DOH representative and the owner is a must 
prior to concealing of rough–ins; 

 

 

XIV. ELECTRICAL WORKS 

 

1. Supply and installation of the following: 

 

i. LED Panel Light 40W (120 x 30) Daylight and all necessary consumables and use 
reusable lighting fixture 

 

ii. 6" ø Recessed Round LED Pin light and all necessary consumables and use reusable 
lighting fixture; 

 

iii. LED Emergency Lights and all necessary consumables and use reusable lighting 
fixture; 

 

iv. Duplex convenience outlet and special purpose outlet and all necessary consumables 
and use reusable lighting fixture; 

 

v. electrical fixtures such as switch plate, junction box, utility box and all necessary 
consumables; 

 

vi. exhaust fan and all necessary consumables; 

 

vii. wires and cables with complete hardware’s, fittings and consumables; 
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viii. Panel Board 1 set of 230 VAC 2P 1Ø 60Hz, 100AT with 24-branches Panel board with 
cover, 6 units of 15A CB, 6 units of 20A CB, 6 units of 30A CB and all necessary 
consumables. Provide and install grounding system to all panel board; 

 

2. All works herein shall be directed and supervised by a duly Registered Electrical Engineer as 
enforced by the New Electrical Engineering Law or R.A.7920. He shall be on site to overlook the 
proper execution of electrical works. 

 

3. Provide and install directories to all panel board. Check all power and lighting loads as to their 
respective circuit breaker assignments as indicated in the load schedule. 

 

4. All other supporting materials and equipment deem necessary to complete the project. 

 

5. Standard Testing to all wires, cables and installed and other as may be needed prior to testing 
and commissioning such as 

a. Insulation resistance 

b. Grounding resistance 

 

 

 

XV. INTENT OF THE CONTRACTOR DOCUMENTS 

 

The Engineering documents are complementary and what is called for one shall be as binding as if called 
for by all. The intent of the plans and technical specifications is to prescribe a complete work, which the 
Engineer-in-charge shall undertake to do in full compliance with the Approved Documents. The Engineer 
shall perform all items of work covered and stipulated in the technical specifications on the issued plans. 

 

It is not intended that the drawing shall show every details of all such items whether mentioned or not in 
the specifications shown or not in the plans. Such items shall be furnished and installed if necessary to 
complete the items of work. 

 

 

 

XVI.  SAFETY MEASURES  
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1. It is the Engineer-in-charge’s responsibility to take extra precaution in the process of implementing 

the project. As a matter of policy, the Engineer shall be required to install warning signs for the safety 

of the general public. The concerned Engineer will be held contractors liable for any accidents that 

may occur during the execution of the project. 

2. Contractor is required to have all members of his construction crew to wear uniform T-shirt (one color) 

bearing the Contractor’s name and address or identification. 

3. Contractor is required to have all the members of his crew wear hard hats at designated places in 

the construction site. 

4. The Contractor shall submit a complete list of his crew. 

XVII.   OTHER WORKS 

 

1. Cleaning and Hauling debris; 

2. All demolished/removed materials that are still usable will not be allowed to be used and shall be properly 

stocked, inventoried and turned over to in writing to the owner/end-user; 

3. The Contractor shall take due care to protect existing structures which will be affected and unaffected by 

the work to be implemented; and, 

4. The Contractor shall at all-time keep the premises free from the accumulation of waste or rubbish, caused 

by his subordinates or worker. Upon completion of each item of work, they shall remove all rubbish 

materials from and within the site including all his tools, scaffoldings and surplus materials. The Contractor 

shall leave his work “Broom and Cleaned”. 

 

XVIII. CONSTRUCTION CLEARANCES 

 

1.  Secure from Owner or its representative the following clearances prior to commencing requisite work: 

 

1.1  Wall layout clearance - verification of measurements and distances; 
1.2  Final paint-coat clearance - inspection of surface leveling and absence of surface 

depressions or bulges prior to final painting; and, 

 

1.3  Plumbing fixture, accessory installations clearance - verification of location, adherence to 
design specifications of plumbing roughing-ins. 
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XIX.  AS BUILT DRAWING 

 

1.  Submit As-built drawings/plans for structural, architectural, sanitary & electrical signed and sealed by 
a duly Registered/Professional Engineer/Architect in one (1) set reproducible copy and three (3) sets 
blueprinted copies; and, 

 

2.  Leave premises clean, neat and orderly. Remove stains, spots, blemishes and other dirt from the 
finished works. 

 

 

XX. PERMITS, LICENSES AND TAXES 

 

1. All Construction permits, licenses and taxes shall be shouldered by the Contractor; 
2. DOH Permit to Construct prior to project implementation and licenses shall be shouldered by the end 

– user; 
3. Carry all expenditures for temporary water, electrical and telephone connections with meters; and, 
4. Monthly Bill during the duration of construction is on account of the Contractor 

 

 

XXI. TIME OF COMPLETION 

 

 The construction shall be completed in 

    

  ONE HUNDRED TWENTY CALENDAR DAYS (120 C.D.) 

**** NOTHING FOLLOWS **** 

 

Prepared by:             Verified by:  

 

 

 

ANABEL C. BINOYA, RCE, RMP   KAREN B. HERNANDEZ, MD, MMHEA 

Engineer III     MO IV, Head HFDEU 
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Recommending Approval:                           Approved by: 

 

 

 

ALELI ANNIE GRACE P. SUDIACAL, MD, MPH GLORIA J. BALBOA, MD, MPH, MHA, CEO-VI, CESO III 

Director III     Director IV 
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PROJECT:  Construction of  AA Zapa Health Center (Phase II)    

LOCATION:  JP Rizal Street, Barangay 34, Maypajo, Caloocan City 
   

BILL OF QUANTITIES 

            

Item No. DESCRIPTION  QTY   UNIT  UNIT COST TOTAL COST 
 

 

(1) (2)  (3)   (4)  (5) (6)  

          (3)*(5)  

I GENERAL REQUIREMENTS          

1 Mobilization and Demobilization                
1.00  

 lot       

2 Billboard secured with Frames (COA Format: 
8 ft x 8 ft) 

              
1.00  

 lot       

3 Occupational Safety and Health               
4.00  

 mos       

4 Temporary Facilities, Warehouses, Perimeter 
Fence/ Safety Nets 

              
1.00  

 lot       

5 Permit and Clearances               
1.00  

 lot       

  Sub-Total I          

             

II SITE PREPARATION AND EARTHWORKS          

4 Hauling and disposal of demolished 
materials/waste material 

              
1.00  

 truckload       

7 
Pest Control and Termite Proofing 

          
114.00  

 sq.m       

  Sub-Total II          

             

III CONCRETE WORKS          

  Includes RC footing, column, footing tie-
beams, beams and girders, slab on-grade, 
ledge/canopy, rc sink counter and the likes  

         

1 Cement           
224.00  

bags      

2 Sand             
12.40  

cu.m      

3 Gravel             
24.80  

cu.m      

  Sub-Total III            

             

IV FORMWORKS         

A. Plywood Forms          

1 Phenolic Boards, 1/2" thk x 4' x 8' 
            

52.00  
sheets      
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B. Lumber Bracing and Supports          

1 Form, Lumber, 2" x 2" x 12' 
              

2.00  
bd.ft.      

2 Form, Lumber, 2" x 3" x 12' 
          

263.00  
bd.ft.      

3 Common Wire Nails, Assorted 
            

46.00  
kgs.      

4 Tie Wire, G.I., Gauge 16 
            

20.60  
kgs.      

  Sub-Total IV          

             

V STEEL REINFORCEMENTS          

  including all necessary consumables and 
hardware 

         

2 Reinforcing Steel Bar, 12mmØ x 6.00m @ 
Grade 40 

       
2,822.00  

kgs.      

3 Reinforcing Steel Bar, 10mmØ x 6.00m @ 
Grade 40 

       
1,526.45  

kgs.      

4 
Tie Wire, G.I., Gauge 16 

            
94.47  

kgs.      

  Sub-Total V          

             

VI. MASONRY WORKS          

A. CHB Wall          

1 6" Concrete Hollow Block, NLB 
       

5,196.00  
pcs.      

2 4" Concrete Hollow Block, NLB 
       

2,741.00  
pcs.      

3 
Reinforcing Steel Bar, 10mmØ 6.00m @ 
Grade 33 

       
1,918.22  

kgs.      

4 Tie Wire, G.I., Gauge 16 
            

50.60  
kgs.      

             

B. Cement Mortar (Class C - 1:4 Mix) - 6" CHB          

1 Portland Cement, 40kg 
          

628.00  
bags      

2 Washed Sand 
            

35.08  
cu.m      

             

C. Cement Mortar (Class C - 1:4 Mix) - 4" CHB          

1 Portland Cement, 40kg 
          

112.00  
bags      

2 Washed Sand 
              

9.54  
cu.m      

             

D. 
Plastering (Class B - 1:3 Mix, t = 25mm) - 6" 
CHB 
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1 Portland Cement, 40kg 
          

197.00  
bags      

2 Vibro Sand 
            

16.62  
cu.m      

             

E. 
Plastering (Class B - 1:3 Mix, t = 25mm) - 4" 
CHB 

         

1 Portland Cement, 40kg 
          

101.00  
bags      

2 Vibro Sand 
              

8.48  
cu.m      

  Sub-Total VI          

             

VII. DOORS AND WINDOWS          

A. 
Supply and Installation of the Doors 
including Jamb and all necessary accessories 
and consumables 

         

1 

D1 - 12mm Thk. Tempered Glass Powder 
Coated Aluminum Framed Door with 1" Ø 
Stainless C-Type Pull Handle both sides and 
complete locking devices (2.1m x 0.8m, 2 
panels) (QTY:1 unit) 

              
3.36  

 sq. m       

2 
D2 - PVC door with louver (2.10m x 0.8m) 
Lever door knobs, hinges and all necessary 
consumables and accessories 

              
1.00  

 unit       

3 
D3 - Flushed door (2.1m x 0.9m) including 
Jamb, Lever door knobs, hinges, and all 
necessary consumables and accessories 

              
6.00  

 units       

4 

D4 - Double leaf flushed door (0.80m x 2.10m) 
and (0.4m x 2.10m) with 1/4" thk glass 
including jamb. level door knobs, self-closing 
hinges and all necessary consumables and 
accessories 

              
2.00  

 units       

5 
D5 - PVC  Door with louver( (2.1m x 0.9m) 
including jamb, level door knobs, hinges and 
all necessary consumables and accessories 

              
3.00  

 unit       

6 
D6 - Door with louver (2.10m x 1.5m) including 
jamb, level door knobs, hinges and all 
necessary consumables and accessories 

              
1.00  

 unit       

             

B. 
Supply and Installation of the Windows 
including frames and all necessary 
accessories and consumables 
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1 

W1 - 6mm thk glass sliding window on Powder 
Coated Aluminum frame (1.6m x 1.2m) 
including necessary consumables, hardware 
and accessories 

            
10.00  

 units       

2 

W2 - 6mm thk glass awning window on 
Powder Coated Aluminum frame (1.5m x 
0.6m) including necessary consumables, 
hardware and accessories 

              
1.00  

 unit       

3 

W3 - 6mm thk glass awning window on 
Powder Coated Aluminum frame (1.5m x 
0.6m) including necessary consumables, 
hardware and accessories 

              
2.00  

 units       

4 

W4 6mm thk glass awning window on Powder 
Coated Aluminum frame (0.7m x 0.6m) 
including necessary consumables, hardware 
and accessories 

              
1.00  

 unit       

5 

W5 - 6mm thk glass awning window on 
Powder Coated Aluminum frame (0.7m x 
0.6m) including necessary consumables, 
hardware and accessories 

              
4.00  

 unit       

6 

W6 - 6mm thk glass awning window on 
Powder Coated Aluminum frame (0.8m x 
1.2m) including necessary consumables, 
hardware and accessories 

              
1.00  

 unit       

  Sub-Total VII          

             

VIII. STEEL WORKS          

  
including all necessary consumables and 
hardware 

         

A. Roof Framing - Truss Type          

  Angle bar, 3/16" x 2" x 2" 
            

55.00  
pcs.      

  C-Purlins, Light Gauge, 1.4mm x 2" x 4" 
            

42.00  
pcs.      

  Purlin Support, Angle Bar, 3/16" x 2" x 2" 
              

2.00  
pcs.      

  Sag rod, 10mm dia. x 6m 
              

8.00  
pcs.      

  Sag rod Support, Angle Bar, 3/16" x 2 x 2" 
              

2.00  
pcs.      

  Welding Rod, 1/8 x 12", E6013 
            

12.00  
kgs.      

  Welding Rod, 3/32 x 12", E6011 
            

12.00  
kgs.      

             

B. Stainless Railings          
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Stainless Grab Railings for PWD at Ground 
Floor comfort room (Fixed type 2.7 lm) 

              
1.00  

set      

  

50mm Stainless Pipe Handrail (1@ 900mm, 
1@600mm High from ramp/landing floor level) 
Fully welded on 50mm Vertical Pipe Railing 
(support) 

            
12.00  

lm      

  
50mm Stainless Pipe Handrail (1@ 900mm 
High stairs/landing floor level) Fully welded on 
50mm Horizontal Pipe Railing 

            
12.00  

lm      

  

32 mm Stainless Pipe Handrail (1@ 900mm 
High), and 32mm Stainless Pipe Handrail ( 
(1@600mm High from landing floor level) Fully 
welded on 38mm Vertical Pipe Railing 
(support) 

            
24.00  

lm      

             

C. AA Zapa Signage and Logo          

1 Concrete Finished HC Logo 
              

1.00  
lot      

2 
Stainless Steel 4" Embossed Letter Signage 
(Satin Finished) w/ Stand Behind 

            
18.00  

letter      

             

  Sub-Total VIIi          

             

IX. TINSMITHRY WORKS          

  
including all necessary consumables and 
hardware 

         

1 

0.6mm thk. 1.04m nominal width 
Preformed/prepainted G.I. ribbed type roofing; 
cold rolled steel substrate, commercial quality; 
oil free polyester paint, oven baked , GA 24, 
Long Spanwith 10mm thick double sided 
Insulation  

          
148.00  

sq.m.      

2 Tekscrew, Steel, No. 10 x 35mm 
       
1,500.00  

pcs.      

3 
Prepainted, Wall capping, End Wall, Flashing, 
Ga. 24 (0.4mm) 24"  x 2440mm 

            
28.00  

pcs.      

5 
Prepainted, Box Gutter, Ga. 24 (0.6mm) x 
24"x 2440mm 

              
2.00  

pcs.      

6 10mm. Thick Double Sided Insulation 
              
3.00  

rolls      

7 Tie Wire, G.I., Gauge 16 
              
5.00  

kgs.      

8 Blind Rivets, 3/16" x 1/2" (4-4) 
          
500.00  

pcs.      

9 Silicone Sealant, Clear Color 
              
2.00  

tubes      

10 Touch-up Paint 
              
2.00  

cans      
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  Sub-Total IX          

             

X. CARPENTRY WORKS          

  including all necessary consumables and 
hardware 

         

A. Ceiling Works          

1 Metal Furring, 12mm x 50mm x 5.0m 
          

191.00  
pcs.      

2 Carrying Channel, 19mm x 50mm x 5.0m 
            

57.00  
pcs.      

3 W-Clip 
          

648.00  
pcs.      

4 Wall angle, 1" x 1" x 3000mm 
          

108.00  
pcs.      

5 Threaded bolt w/ nut, 3/8" 
          

157.00  
pcs.      

6 Expansion Bolt, 3/8" x 2" 
          

157.00  
pcs.      

7 Blind Rivets, 1/8" x 3/8" 
              

4.00  
boxes      

8 
Ceiling Boards, 4.5mm Thk. Fiber Cement, 4' 
x 8' 

          
104.00  

shts      

             

B. Cabinetry Works          

1 Plywood, Marine 3/4" thk x 4' x 8' 
            

15.00  
pcs      

  Plywood, Marine 1/4" thk x 4' x 8' 
              

5.00  
pcs      

2 S4S, Good Lumber, 2" x 2" x 12' 
              

5.00  
pcs      

  S4S, Good Lumber, 1" x 2" x 12' 
            

14.00  
pcs      

3 S2S, Good Lumber, 1/2" x 3/4" x 8' 
            

65.00  
pcs      

  C type Aluminum Handle Profile 
            

55.00  
pcs      

4 Soft Closed Hinges 
          

110.00  
pcs      

5 Common Wire Nails, Assorted 
              

5.00  
kls      

6 Finishing Nails 
              

5.00  
kls      

7 Wood Glue / Adhesive 
              

2.00  
liter      

             

C. Drywall Partition          

1 Gypsum Board, 1/2" thk x 4"x8' 
            

12.00  
sht      

2 Blind Rivets, 1/8" x 3/8" 
              

3.00  
box      
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3 Metal Screw 
            

52.00  
pcs      

4 Metal Frame Studs, 35mm x 76mm x3m 
              

8.00  
pcs      

5 Metal Frame Tracks, 32mm x 76 x3m 
              

6.00  
pcs      

  Sub-Total X          

             

XI. TILE WORKS          

  including all necessary consumables and 
hardware 

         

A. Comfort Room          

1 
300mm x 300mm Unglazed Tiles on a 50mm 
thk. mortar bed (mortar mix 1:3) 

          
261.00  

pcs.      

2 
300mm x 300mm Glazed Tiles on a 50mm 
thk. mortar bed (mortar mix 1:3) (wall 1.5mH) 

          
640.00  

pcs.      

             

B. Common Area          

1 
600mm x 600mm Natural Gray Glossy 
Porcelain Tiles on a 50mm thk. mortar bed 
(mortar mix 1:3) 

          
664.00  

pcs.      

             

C. Concrete Ramp          

1 
300mm x 300mm Warning Tack Tiles  to 
include preparation on 50mm thk. mortar bed 
(mortar mix 1:3) 

              
8.00  

pcs.      

             

C. Other Materials          

1 Tile Adhesive, 25kg / bag  
          

133.00  
bags      

2 Tile Grout, 25kg 
            

86.00  
bags      

3 
15mm x 44mm Anodised Bull Nose Stair 
Tread 

            
10.00  

pcs.      

4 Tile Trim (wall edging) 
            

18.00  
pcs.      

5 Tile Trim (above tiles) 
            

12.00  
pcs.      

6 Portland Cement, 40 kgs 
            

28.00  
bags      

7 Wash Sand 
              

1.80  
cu.m.      

  Sub-Total XI          

             

XII. PAINTING WORKS          

  interior (wall, ceiling and stairs)  and exterior 
including all necessary consumables and 
hardware 
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1 
Flat Latex 

            
62.00  

gals.      

2 
Semi Gloss Latex 

          
101.00  

gals.      

3 
Masonry Putty 

            
59.00  

gals.      

5 
Flatwall Enamel 

            
10.00  

gals.      

6 
Quick Drying Enamel 

            
18.00  

gals.      

7 
Glazing Putty 

            
16.00  

gals.      

8 
Red Oxide Primer 

              
9.00  

gals.      

9 
Paint Thinner 

            
10.00  

gals.      

10 
Roller Brush 7" 

              
7.00  

pcs.      

11 
Baby Roller 

              
7.00  

pcs.      

12 
Paint Brush 3" 

              
7.00  

pcs.      

13 
Paint Brush 2" 

              
7.00  

pcs.      

14 
Paint Brush 1" 

              
6.00  

pcs.      

15 
Sandpaper, #100 

              
1.00  

rolls      

16 
Sandpaper, #240 

              
1.00  

roll      

17 
Sandpaper, #220 

              
1.00  

roll      

18 
Newspaper 

            
10.00  

kgs.      

19 
Rags 

            
10.00  

kgs.      

20 
Masking Tape 

              
6.00  

rolls      

  Sub-Total XII          

             

XIII. PLUMBING WORKS          

  

including all necessary consumables and 
hardware 

         

A. Drain, Waste & Vent (DWV) Pipes          

1 PVC Pipe, Sanitary, 4"Ø x 3.0m 
              

8.00  
pcs.      

2 PVC Sanitary Wye, 4"Ø x 4"Ø 
              

6.00  
pcs.      

3 PVC Sanitary Bushing Reducer, 4"Ø x 2"Ø 
              

6.00  
pcs.      

4 PVC Sanitary Wye Reducer, 4"Ø x 2"Ø 
              

6.00  
pcs.      
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5 PVC Bend, 1/8 x 4"Ø 
              

8.00  
pcs.      

6 PVC Bend, 1/8 x 2"Ø 
              

8.00  
pcs.      

7 PVC Bend, 1/8 x 3"Ø 
              

9.00  
pcs.      

8 PVC Coupling, 4"Ø 
              

4.00  
pcs.      

9 PVC Cleanout with Cover. 4"Ø 
              

8.00  
pcs.      

10 PVC Pipe, Sanitary, 2"Ø x 3.0m 
            

16.00  
pcs.      

11 PVC Sanitary Wye, 2"Ø x 2"Ø 
            

12.00  
pcs.      

12 PVC Sanitary Tee, 2"Ø x 2"Ø 
            

12.00  
pcs.      

13 PVC Coupling, 2"Ø 
              

8.00  
pcs.      

14 PVC Cleanout with Cover. 2"Ø 
              

6.00  
pcs.      

15 PVC P-Trap, Sanitary, 2"Ø 
              

6.00  
pcs.      

16 PVC P-Trap, Sanitary, 3"Ø 
              

3.00  
pcs.      

17 Solvent Cement, 400cc 
              

5.00  
cans      

             

B. Cold Water Line (CWL)          

1 PPR, 1"Ø x 4.0mx  
              

6.00  
pcs      

2 PPR, Tee, 1"Ø 
              

5.00  
pcs.      

3 PPR, Tee Reducer, 1"Ø x 3/4"Ø 
              

6.00  
pcs.      

4 PPR, Union, 1"Ø 
              

4.00  
pcs.      

5 PPR, Reducer, 1"Ø x 3/4"Ø 
              

6.00  
pcs.      

6 PPR, Coupling, 1"Ø 
              

6.00  
pcs.      

7 PPR, 3/4"Ø x 4.0m 
            

14.00  
pcs.      

8 PPR, Tee, 3/4"Ø 
            

11.00  
pcs.      

9 PPR, Elbow, 90°, 3/4"Ø 
            

10.00  
pcs.      

10 PPR, Union, 3/4"Ø 
            

12.00  
pcs.      

11 PPR, Reducer, 3/4"Ø x 1/2"Ø 
              

9.00  
pcs.      

12 PPR, Tee Reducer, 3/4"Ø x 1/2"Ø 
            

10.00  
pcs.      
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13 PPR, Coupling, 3/4"Ø 
            

12.00  
pcs.      

14 PPR, End Cap, 3/4"Ø 
            

10.00  
pcs.      

15 PPR, Female Adapter, 1/2"Ø 
              

7.00  
pcs.      

16 Gate Valve, 1"Ø 
              

4.00  
pcs.      

17 Check Valve, 1"Ø 
              

3.00  
pcs.      

18 Gate Valve, 3/4"Ø 
              

6.00  
pcs.      

19 Flexible Hose, 1/2"Ø 
            

10.00  
pcs.      

20 Angle Valve, 1/2"Ø x 1/2"Ø 
              

7.00  
pcs.      

21 PPR Fusion Machine 
              

1.00  
set      

22 Teflon Tape 
            

19.00  
pcs      

             

C. Storm Drain/Downspout          

2 uPVC Bend, 90 deg. Elbow,  2.5x4.0"  
              

8.00  
pcs.      

3 uPVC Pipe, Sanitary, 4"Ø x3.0m 
            

14.00  
pcs.      

4 Solvent Cement, 400cc 
              

4.00  
cans      

             

             

E. Plumbing Fixtures & Appurtenances          

1 

Water Closet, Tank Type Dual Flush ceramic 
water closet including bidet hose complete 
with dual valve, flexible hose, fittings and all 
other accessories and consumables 

              
5.00  

sets      

2 

Wall Hung Lavatory complete w/ counter 
mounted stainless steel faucet, hardware, 
fittings & accessories (Prenatal, Pwd and 
Common Toilet) 

              
5.00  

sets      

3 
Top Inlet, Wall Mounted Urinal with Brass 
Flush Valve Push Button type and Brass 
Urinal Flange with Bolts and Rubber Washer 

              
2.00  

set      

4 
Stainless Steel Wall Mounted Lever Type 
Handle Hosebibb Faucet  

              
5.00  

sets      

5 

Stainless Steel Sink complete w/ counter 
mounted stainless stee gooseneck faucet, 
hardware, fittings & accessories (Sputum 
Col.,Minor Surgical Room, and Staff Area) 

              
8.00  

sets      
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6 

Stainless Steel Sink with drainboard complete 
w/ counter mounted stainless stee gooseneck 
faucet, hardware, fittings & accessories 
(Sputum Col.,Minor Surgical Room, and Staff 
Area) 

              
1.00  

sets      

7 
Floor Drains (100mm x 100mm, Brass) w/ 
brass plug w/ spanner wrench socket, cast 
iron connector, fittings, & accessories 

              
8.00  

pcs.      

             

  Sub-Total XIII          

             

XIII. ELECTRICAL WORKS          

  including all necessary consumables and 
hardware 

         

A. Panel Boards and Breakers          

1 

Panel Board (24 Branches), Single Phase (w/ 
enclosure) with: 
1 pc - 100 Amp. Breaker, 
6 pcs- 15 Amp. Breaker, 
6 pcs 20 Amp. Breaker, 
7 pcs 30 Amp. Breaker 

              
1.00  

 set       

             

B. Copper Wires and Cables          

1 THHN wire 2.0mm2 No.14 (Stranded) 
              

7.00  
 box       

2 THHN wire 3.5mm2 No.12 (Stranded) 
            

10.00  
box      

3 THHN wire 5.5mm2 No.10 (Stranded) 
              

3.00  
box      

4 THHN wire 8.0mm2  No. 8 (Stranded) 
              

1.00  
box      

5 THHN wire 30mm2 No. 2 (Stranded) 
            

90.00  
meter      

             

C. PVC Pipe, 1/2"Ø x 3.0m          

1 PVC Pipe 1/2"Ø (20mmØ) 
          

175.00  
pcs.      

2 PVC adapter 1/2"Ø (20mmØ) 
          

350.00  
pcs.      

3 1 1/2Ø Entrance Cap 
              

2.00  
pcs.      

4 PVC Pipe 1 1/2"Ø (40mmØ) 
          

100.00  
pcs.      

5 Rigid Steel Conduit 1 1/2" (40mmØ)  
              

2.00  
pcs.      

             

D. Lighting Fixtures          

1 6" ø Recessed Round LED Pinlight (daylight) 
            

24.00  
sets      
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2 LED Panel Light 40W (120 x 30) Daylight 
            

30.00  
sets      

3 Emergency Lights 
              

6.00  
pcs      

             

E. Devices, Accessories and Consumables          

1 Ceiling Mounted Exhaust Fan 
              

6.00  
pcs.      

2 Double Gang Outlet w/ Plate 
            

39.00  
pcs.      

3 Double Switch w/ Plate 
              

9.00  
pcs.      

4 Single Switch w/ Plate 
            

16.00  
pcs.      

5 Aircon Outlet w/ Cover 
              

7.00  
pcs.      

6 Junction Box 
            

40.00  
pcs.      

7 Utility Box 
            

71.00  
pcs.      

8 Elbow 1/2"Ø (20mmØ) 
            

45.00  
pcs.      

9 Metal clamp 1 1/2" (40mmØ)  
              

5.00  
pcs.      

10 Electrical Tape 
            

24.00  
pcs.      

11 Metal Screw w/ Tox 
            

36.00  
pcs.      

12 2.4mm x 16mmØ Grounding Rod w/ Clamps 
              

1.00  
pcs.      

  Sub-Total XIV          

             

  GRAND TOTAL          

       

PROJECT:  Construction/Completion of  AA Zapa Health Center (Phase II)    

LOCATION:  JP Rizal Street, Barangay 34, Maypajo, Caloocan City     

  
     

 SUMMARY:      

I GENERAL REQUIREMENTS      

II SITE PREPARATION AND EARTHWORKS      

III CONCRETE WORKS      

IV FORMWORKS      

V STEEL REINFORCEMENTS      

VI MASONRY WORKS      

VII DOORS AND WINDOWS      

VII STEEL WORKS      

IX TINSMITHRY WORKS      

X CARPENTRY WORKS      

XI TILE WORKS      



 

64 

 

XII PAINTING WORKS      

XIII PLUMBING WORKS      

XIV ELECTRICAL WORKS      

TOTAL PROJECT COST 
(I+II+III+IV+V+VI+VII+VIII+IX+X+XI+XII+XIII+XIV)   

   

   

       

 Amount in Words 
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 

 

 

Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 
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⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 
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Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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